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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106101.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/11/11                DISTRICT    : N2
     STATE/FEDERAL AID NO: ESTP-2011(03)    CONTRACT TIME :   75  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : ESTP-2011(03)
     PAVEMENT & REHABILITATION, NORTH I, 2011

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 11/07/11 to vendor HARMONY CONSTRUCTION INC

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     1,496,955.50    110.0851% 100.0000%
   1    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $     1,359,816.50    100.0000%  90.8388%
   2    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $     1,399,999.00    102.9550%  93.5231%
   3    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     1,435,018.00    105.5303%  95.8624%
   4    CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                    $     1,456,697.50    107.1246%  97.3107%
====================================================================================================================================
                                          |(   0  )                     |(   1  )                     |(   2  )
                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 202000                  25.000  CY   |      30.00000         750.00|      36.75000         918.75|      25.00000         625.00
  EXCAVATION AND EMBANKMENT               |                             |                             |
0020 302005                 140.000  TON  |      40.00000        5600.00|      24.25000        3395.00|      28.50000        3990.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0030 401576                  20.000  TON  |      20.00000         400.00|      61.75000        1235.00|      88.73000        1774.60
  RECYCLED ASPHALT PAVEMENT               |                             |                             |
0040 401696                 340.000  TON  |      25.00000        8500.00|      20.00000        6800.00|      17.50000        5950.00

  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0050 401823                 480.000  TON  |      62.00000       29760.00|      61.50000       29520.00|      59.50000       28560.00
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0060 401827                4520.000  TON  |      59.00000      266680.00|      64.55000      291766.00|      73.20000      330864.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (NON- CARBONATE STONE)         |                             |                             |
0070 401833                1310.000  TON  |      69.00000       90390.00|      73.50000       96285.00|      79.65000      104341.50
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |

0080 402000                 130.000  TON  |     100.00000       13000.00|      95.00000       12350.00|      75.00000        9750.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106101.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/11/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0090 406001                8700.000  SYIN |       1.50000       13050.00|       1.25000       10875.00|       1.40000       12180.00
  HOT-MIX PATCHING                        |                             |                             |
0100 701010                1600.000  LF   |      30.00000       48000.00|      21.00000       33600.00|      16.00000       25600.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
0110 701011                  60.000  LF   |      30.00000        1800.00|      21.00000        1260.00|      30.00000        1800.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |
0120 701022                 340.000  LF   |      30.00000       10200.00|      18.75000        6375.00|      18.00000        6120.00
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |
0130 705001                5400.000  SF   |       7.00000       37800.00|       4.75000       25650.00|       6.00000       32400.00
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0140 705002                 860.000  SF   |       9.00000        7740.00|       5.50000        4730.00|       8.75000        7525.00
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0150 705007                 710.000  SF   |      35.00000       24850.00|      30.50000       21655.00|      26.00000       18460.00
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0160 705008                2400.000  SF   |      15.00000       36000.00|      10.00000       24000.00|      11.00000       26400.00
  CURB RAMP, TYPE 1                       |                             |                             |
0170 705009                5710.000  SF   |      15.00000       85650.00|      10.00000       57100.00|      11.00000       62810.00
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0180 705010                  50.000  SF   |      15.00000         750.00|      10.00000         500.00|      29.97000        1498.50
  CURB RAMP, TYPE 5                       |                             |                             |
0190 708500                  32.000  EACH |     250.00000        8000.00|     190.00000        6080.00|     200.00000        6400.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0200 708504                  32.000  EACH |     250.00000        8000.00|     199.00000        6368.00|     205.00000        6560.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0210 710001                  50.000  EACH |    1000.00000       50000.00|     787.50000       39375.00|     915.00000       45750.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0220 710002                  85.000  EACH |     800.00000       68000.00|     498.75000       42393.75|     675.00000       57375.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0230 716502                   2.000  EACH |    1200.00000        2400.00|     840.00000        1680.00|    2050.00000        4100.00

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0240 727502                   1.000  EACH |     400.00000         400.00|     525.00000         525.00|     350.00000         350.00
  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |
0250 743003                  45.000  EADY |      30.00000        1350.00|      30.00000        1350.00|      25.00000        1125.00
  ARROWPANELS, TYPE C                     |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106101.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/11/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0260 743004                  30.000  EADY |      75.00000        2250.00|      97.75000        2932.50|      45.00000        1350.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0270 743007                 840.000  HOUR |      75.00000       63000.00|      75.00000       63000.00|      75.00000       63000.00
  TRAFFIC OFFICERS                        |                             |                             |

0280 743010                 125.000  EADY |     110.00000       13750.00|     135.00000       16875.00|     115.00000       14375.00
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0290 743050                4640.000  HOUR |      44.52000      206572.80|      44.52000      206572.80|      44.52000      206572.80
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0300 743062                 464.000  HOUR |      64.55000       29951.20|      64.55000       29951.20|      64.55000       29951.20
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
0310 744505                   6.000  EACH |     550.00000        3300.00|     185.00000        1110.00|     190.00000        1140.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0320 744520                  12.000  EACH |     850.00000       10200.00|     840.00000       10080.00|     850.00000       10200.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
0330 744523                   1.000  EACH |    1175.00000        1175.00|    1365.00000        1365.00|    1380.00000        1380.00
  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |
  1/2" PRECAST CONCRETE                   |                             |                             |
0340 745521                 300.000  LF   |       3.00000         900.00|       5.50000        1650.00|       5.50000        1650.00
  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |
0350 745527                 950.000  LF   |      15.00000       14250.00|      11.50000       10925.00|      11.70000       11115.00
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0360 745528                 100.000  LF   |      10.00000        1000.00|       6.00000         600.00|       7.00000         700.00
  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0370 745529                  40.000  LF   |      10.00000         400.00|       4.25000         170.00|       5.00000         200.00
  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0380 745542                 900.000  LF   |      28.00000       25200.00|      26.25000       23625.00|      26.55000       23895.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
0390 745543                 400.000  LF   |      42.00000       16800.00|      47.50000       19000.00|      74.25000       29700.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106101.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/11/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0400 745544                  90.000  LF   |       9.00000         810.00|       9.50000         855.00|       9.65000         868.50
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |
0410 745547                  20.000  LF   |      10.00000         200.00|       5.75000         115.00|       5.85000         117.00
  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |
  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |
0420 746774                1350.000  LF   |       9.00000       12150.00|       7.65000       10327.50|       7.75000       10462.50
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0430 746776                  12.000  EACH |      90.00000        1080.00|      94.50000        1134.00|      95.00000        1140.00
  LOOP DETECTOR SPLICE                    |                             |                             |
0440 746830                   3.000  CY   |     800.00000        2400.00|    1000.00000        3000.00|     445.00000        1335.00
  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |
  CABINET FOUNDATIONS                     |                             |                             |

0450 746847                   4.000  EACH |    2300.00000        9200.00|    2415.00000        9660.00|    2445.00000        9780.00
  POLE BASE, TYPE 3                       |                             |                             |
0460 746850                  12.000  EACH |     800.00000        9600.00|     682.00000        8184.00|     690.00000        8280.00
  POLE BASE, TYPE 4                       |                             |                             |
0470 747506                   1.000  EACH |    1350.00000        1350.00|     840.00000         840.00|     850.00000         850.00
  CABINET BASE                            |                             |                             |
0480 748015                2600.000  SF   |       3.00000        7800.00|       4.20000       10920.00|       4.25000       11050.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0490 748016                2100.000  LF   |       1.20000        2520.00|       3.15000        6615.00|       3.20000        6720.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 8"                 |                             |                             |

0500 748019               99100.000  LF   |       0.20000       19820.00|       0.16000       15856.00|       0.18000       17838.00
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0510 748026                5200.000  SF   |       1.00000        5200.00|       1.58000        8216.00|       0.50000        2600.00
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0520 748027                  60.000  LF   |       1.00000          60.00|       4.20000         252.00|       6.32000         379.20
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0530 748502                 600.000  EACH |      35.00000       21000.00|      25.25000       15150.00|      29.70000       17820.00
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0540 748548               49550.000  LF   |       0.45000       22297.50|       0.41000       20315.50|       0.43000       21306.50
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106101.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/11/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0550 750000                   6.000  EACH |     400.00000        2400.00|     420.00000        2520.00|     210.00000        1260.00
  ADJUST WATER VALVE BOXES                |                             |                             |
0560 758000                 850.000  SY   |      25.00000       21250.00|      19.00000       16150.00|      12.25000       10412.50
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0570 760507              106200.000  SYIN |       0.75000       79650.00|       0.38000       40356.00|       0.27000       28674.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0580 762001                2830.000  LF   |       2.00000        5660.00|       1.00000        2830.00|       2.10000        5943.00
  SAW CUTTING, HOT MIX                    |                             |                             |
0590 762002                 510.000  LF   |       6.00000        3060.00|       5.25000        2677.50|       5.30000        2703.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0600 763000                          LUMP |   25667.00000       25667.00|   38450.00000       38450.00|    6795.99000        6795.99
  INITIAL EXPENSE                         |                             |                             |
0610 763502                          LUMP |    8000.00000        8000.00|    3500.00000        3500.00|    5070.10000        5070.10
  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |
0620 763621                          LUMP |    2295.00000        2295.00|    4250.00000        4250.00|    8556.11000        8556.11
  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |
0630 763643                          LUMP |   25667.00000       25667.00|   24000.00000       24000.00|   22500.00000       22500.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     1,496,955.50|           $     1,359,816.50|           $     1,399,999.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,496,955.50|           $     1,359,816.50|           $     1,399,999.00

====================================================================================================================================
     DBE GOALS                             |                 11        %|                  11        %|                  11        %
====================================================================================================================================
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106101.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/11/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |CIRILLO BROS INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 202000                  25.000  CY   |      25.00000         625.00|      45.00000        1125.00|
  EXCAVATION AND EMBANKMENT               |                             |                             |
0020 302005                 140.000  TON  |      26.00000        3640.00|      26.00000        3640.00|
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0030 401576                  20.000  TON  |      45.00000         900.00|      30.00000         600.00|
  RECYCLED ASPHALT PAVEMENT               |                             |                             |

0040 401696                 340.000  TON  |      22.00000        7480.00|      12.50000        4250.00|
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0050 401823                 480.000  TON  |      85.00000       40800.00|      77.75000       37320.00|
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0060 401827                4520.000  TON  |      75.80000      342616.00|      79.00000      357080.00|
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (NON- CARBONATE STONE)         |                             |                             |
0070 401833                1310.000  TON  |      83.10000      108861.00|      78.50000      102835.00|
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0080 402000                 130.000  TON  |      84.00000       10920.00|     100.00000       13000.00|
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0090 406001                8700.000  SYIN |       1.45000       12615.00|       1.25000       10875.00|
  HOT-MIX PATCHING                        |                             |                             |
0100 701010                1600.000  LF   |      21.05000       33680.00|      23.50000       37600.00|
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
0110 701011                  60.000  LF   |      21.05000        1263.00|      30.00000        1800.00|
  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |
0120 701022                 340.000  LF   |      19.00000        6460.00|      27.50000        9350.00|
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |
0130 705001                5400.000  SF   |       4.70000       25380.00|       5.96000       32184.00|
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0140 705002                 860.000  SF   |       5.50000        4730.00|       6.50000        5590.00|
  P.C.C. SIDEWALK, 6"                     |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106101.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/11/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |DAISY CONSTRUCTION COMPANY   |CIRILLO BROS INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0150 705007                 710.000  SF   |      30.50000       21655.00|      25.00000       17750.00|
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106101.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/11/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |DAISY CONSTRUCTION COMPANY   |CIRILLO BROS INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 705008                2400.000  SF   |      10.00000       24000.00|      11.00000       26400.00|
  CURB RAMP, TYPE 1                       |                             |                             |

0170 705009                5710.000  SF   |      10.00000       57100.00|      11.00000       62810.00|
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0180 705010                  50.000  SF   |      10.00000         500.00|      12.50000         625.00|
  CURB RAMP, TYPE 5                       |                             |                             |
0190 708500                  32.000  EACH |     185.00000        5920.00|     160.00000        5120.00|
  REPLACING CATCH BASIN GRATES            |                             |                             |
0200 708504                  32.000  EACH |     195.00000        6240.00|     190.00000        6080.00|
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0210 710001                  50.000  EACH |     775.00000       38750.00|     800.00000       40000.00|
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0220 710002                  85.000  EACH |     490.00000       41650.00|     475.00000       40375.00|

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0230 716502                   2.000  EACH |     850.00000        1700.00|    1500.00000        3000.00|
  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0240 727502                   1.000  EACH |     525.00000         525.00|     500.00000         500.00|
  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |
0250 743003                  45.000  EADY |      20.00000         900.00|      15.00000         675.00|
  ARROWPANELS, TYPE C                     |                             |                             |
0260 743004                  30.000  EADY |      70.00000        2100.00|     100.00000        3000.00|
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0270 743007                 840.000  HOUR |      75.00000       63000.00|      75.00000       63000.00|

  TRAFFIC OFFICERS                        |                             |                             |
0280 743010                 125.000  EADY |     180.00000       22500.00|      75.00000        9375.00|
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0290 743050                4640.000  HOUR |      44.52000      206572.80|      44.52000      206572.80|
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0300 743062                 464.000  HOUR |      64.55000       29951.20|      64.55000       29951.20|
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
0310 744505                   6.000  EACH |     190.00000        1140.00|     190.00000        1140.00|
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106101.01                COUNTIES : NEW CASTLE
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====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |DAISY CONSTRUCTION COMPANY   |CIRILLO BROS INC             |
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0320 744520                  12.000  EACH |     840.00000       10080.00|     825.00000        9900.00|
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
0330 744523                   1.000  EACH |    1365.00000        1365.00|    1500.00000        1500.00|
  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |
  1/2" PRECAST CONCRETE                   |                             |                             |
0340 745521                 300.000  LF   |       5.50000        1650.00|       5.20000        1560.00|
  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |
0350 745527                 950.000  LF   |      11.55000       10972.50|      11.25000       10687.50|
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |

0360 745528                 100.000  LF   |       7.00000         700.00|       7.00000         700.00|
  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |
0370 745529                  40.000  LF   |       5.00000         200.00|       6.00000         240.00|
  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0380 745542                 900.000  LF   |      26.25000       23625.00|      25.25000       22725.00|
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
0390 745543                 400.000  LF   |      44.15000       17660.00|      43.50000       17400.00|
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
0400 745544                  90.000  LF   |      10.00000         900.00|      10.00000         900.00|

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
0410 745547                  20.000  LF   |       6.00000         120.00|       8.00000         160.00|
  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |
  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |
0420 746774                1350.000  LF   |       7.65000       10327.50|       7.50000       10125.00|
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0430 746776                  12.000  EACH |      95.00000        1140.00|     100.00000        1200.00|
  LOOP DETECTOR SPLICE                    |                             |                             |
0440 746830                   3.000  CY   |    1000.00000        3000.00|     300.00000         900.00|
  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |
0450 746847                   4.000  EACH |    2420.00000        9680.00|    2500.00000       10000.00|
  POLE BASE, TYPE 3                       |                             |                             |
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0460 746850                  12.000  EACH |     680.00000        8160.00|     700.00000        8400.00|
  POLE BASE, TYPE 4                       |                             |                             |
0470 747506                   1.000  EACH |     850.00000         850.00|    1000.00000        1000.00|
  CABINET BASE                            |                             |                             |
0480 748015                2600.000  SF   |       3.75000        9750.00|       4.10000       10660.00|
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0490 748016                2100.000  LF   |       1.60000        3360.00|       3.10000        6510.00|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 8"                 |                             |                             |
0500 748019               99100.000  LF   |       0.20000       19820.00|       0.20000       19820.00|
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0510 748026                5200.000  SF   |       1.00000        5200.00|       0.55000        2860.00|
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0520 748027                  60.000  LF   |       2.50000         150.00|       4.00000         240.00|
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0530 748502                 600.000  EACH |      27.00000       16200.00|      28.00000       16800.00|
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0540 748548               49550.000  LF   |       0.36000       17838.00|       0.40000       19820.00|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |
0550 750000                   6.000  EACH |     420.00000        2520.00|     250.00000        1500.00|
  ADJUST WATER VALVE BOXES                |                             |                             |
0560 758000                 850.000  SY   |      20.00000       17000.00|      17.00000       14450.00|
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0570 760507              106200.000  SYIN |       0.34000       36108.00|       0.71000       75402.00|
  PROFILE MILLING, HOT-MIX                |                             |                             |
0580 762001                2830.000  LF   |       1.00000        2830.00|       1.00000        2830.00|
  SAW CUTTING, HOT MIX                    |                             |                             |

0590 762002                 510.000  LF   |       2.80000        1428.00|       3.50000        1785.00|
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0600 763000                          LUMP |   12165.00000       12165.00|   20000.00000       20000.00|
  INITIAL EXPENSE                         |                             |                             |
0610 763502                          LUMP |    1115.00000        1115.00|    5000.00000        5000.00|
  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |
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0620 763621                          LUMP |    2500.00000        2500.00|    3000.00000        3000.00|
  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |
0630 763643                          LUMP |   62430.00000       62430.00|   25000.00000       25000.00|
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     1,435,018.00|           $     1,456,697.50|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,435,018.00|           $     1,456,697.50|           $
====================================================================================================================================
     DBE GOALS                             |                 11        %|                  11        %|                            %
====================================================================================================================================


